

**CERN**

CH-1211 Geneva 23  
Switzerland



EDMS NO.  
**0000000**

REV.  
**0.0**

VALIDITY  
**DRAFT**

REFERENCE  
**XX-XXX-XX-XXXX**

Date: 201X-XX-XX

## Functional Specification

# Additional requirements for online check lists for post LS2 start-up

ABSTRACT:

This document summarises the additional requirements for the online check-list tool to be put in place before the LS2 start-up.

<p>DOCUMENT PREPARED BY:</p> <p>Re-commissioning coordinators LIU beam commissioning working group</p>	<p>DOCUMENT TO BE CHECKED BY:</p> <p>E. Matli Bartek</p>	<p>DOCUMENT <b>TO BE</b> APPROVED BY:</p> <p><b>TBD</b></p>
--	--	---

DOCUMENT SENT FOR INFORMATION TO:

[List of persons to whom the document is sent]



REFERENCE  
**xx-xxx-xx-xxxx**

EDMS NO. <b>0000000</b>	REV. <b>0.0</b>	VALIDITY <b>DRAFT</b>
----------------------------	--------------------	--------------------------

## HISTORY OF CHANGES

REV. NO.	DATE	PAGES	DESCRIPTIONS OF THE CHANGES
0.0	2015-12-08	11	First version



## TABLE OF CONTENTS

1.	Introduction .....	4
1.1	Current functionality and interface to ASM planning tool .....	4
2.	Test Result edition during test execution .....	4
3.	Additional functionality .....	4
4.	Interface to ASM .....	4
4.1	Proposal .....	4
4.2	Additional requirements for ASM.....	4
5.	Implementation deadline .....	4

## **1. Introduction**

Online check lists are used during the hardware commissioning and beam commissioning phase since the 2018 start-up.

### **1.1 Current functionality and interface to ASM planning tool**

To be completed

## **2. Test Result edition during test execution**

Easy commenting for test results

Add additional comment to already existing comment

Easy screen shot

Linking with e-logbook

## **3. Additional functionality**

Linking tests from different categories

Show all failed tests per category

## **4. Interface to ASM**

Current issue...describe in detail

### **4.1 Proposal**

Description

### **4.2 Additional requirements for ASM**

## **5. Implementation deadline**