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CONCEPTUAL SPECIFICATION 

SINGLE APERTURE DODECAPOLE CORRECTOR 

SUPERCONDUCTING MAGNET 

[HL-LHC MCTXF] 

Equipment/system description 

 

This dodecapole features a single aperture and it is part of the set of correctors installed on both side of the IP1 

and IP5 in the final focus region. It will assembled inside the Corrector Package cold mass 
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1 CONCEPTUAL DESCRIPTION 

1.1 Scope 

The dodecapole installed in the final focus area is meant to compensate the dodecapole 

imperfections originated in the other IT magnets. 

1.2 Benefit or objective for the HL-LHC machine performance 

The objective is to guarantee suitable Dynamic Aperture despite errors and construction defects of 

the other magnets in the inner triplet area.   

1.3 Equipment performance objectives 

Each dodecapole shall provide a nominal integrated field of  0.086 T∙m at 50 mm radius of aperture. 
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TECHNICAL ANNEXES 

2 PRELIMINARY TECHNICAL PARAMETERS 

2.1 Assumptions 

• Table I lists the multipoles used in [1] for the simulation leading to the determination 

of the required magnet strength.  

• The total absorbed dose in the most exposed point of the coil is less than 25 MGy for 

an integrated luminosity of 3000 fb
-1

 

•  The peak deposited power at a peak luminosity of 5×10
34

 cm
-2

 s
-1

 is less than 4 

mW/cm
3
  

 
 

Table I Multipoles used for the field quality of the triplets and of the D1 separation dipole. The values are in  

units of 10
−4

 at Rref=50 mm [1] 
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2.2 Equipment Technical parameters 

Table 1: Equipment parameters 

Characteristics Units Value 

Aperture mm 150 

Number of apertures  1 

Design  Superferric 

Superconductor  Nb-Ti 

Conductor type  wire  

Bare wire diameter mm 0.500 

Insulation thickness mm 0.07 

Cu/ non Cu  2.3 

Superconductor current density at 5 T, 4.22 K A/mm
2
 3,000 

Number of turns per coil  154 

Wire unit length (for 1 coil) m 145 

Coil physical length m 0.449 

Coil peak absorbed peak power 

 [at 5×10
34 

cm
-2

 s
-1

]  

mW/cm
3
 0.5 

Power absorbed per  magnet 

 [at 5×10
34 

cm
-2

 s
-1

] 

W 7 

Integrated dose in most exposed point of 

coils of integrated luminosity of 3000 fb
-1

 

MGy 2.5 

External magnet  diameter (iron yoke OD) mm 320 

Weight kg 250 

Mechanical Length end plate to end plate mm 514 

Mechanical Length including connection 

boxes 

mm  Not foreseen in 

present design 

(connection on 

external magnet 

diameter) if 

needed  50 mm 

more to be 

added 

 

The magnet shall be able to allow precise alignement of the  mechanical centre of the aperture 

respect to the mechanical centre of the nearby magnets at +/- 0.15 mm 

The magnet section shall allow at least  130 cm
2
 of free passage summing the free areas in its cross 

section (with all piping  and services installed including cold bore tube, heat exchagner, bus bars …) 

and the free area between the iron yoke exernal diameter and the inner diameter of the He 

containment shell.  
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2.3 Operational parameters and conditions 

Table 2: Operating parameters 

Characteristics Units Value 

Operating temperature K 1.9 

Maximum Operating Current (Iop) A 167 

Loadline margin @ Iop % 60 

Magnetic length @ Iop m 0.430 

Gradient @ Iop T/m⁵ 640,141 

Integrated field @ Iop and @ 50 mm radius T∙m 0.086 

Coil peak field @ Iop T 2.04 

Overall current density @ Iop A/mm
2
 350 

Stored energy @ Iop kJ 4.35 

Stored energy per meter @ Iop kJ/m 10.1 

Differential inductance @ Iop H 0.23 

Differential inductance per meter @ Iop H/m 0.53 

Max voltage rating to ground V 300 

Fx @ Iop Force per unit of magnetic length per 

quadrant 

kN/m 16 

Fy @ Iop Force per unit of magnetic length per 

quadrant 

kN/m 10.5 

Fz @ Iop Total force 1 coil over half coil length kN 0.3 

 

Remark: force referece system at is follows: 

• x: perpendicular to the coil face parallel to the yoke profile. Positive outwards. 

• y: perpendicular to the coil face aligned with the iron pole. Positive upwards. 

• z: along the beam axis.  

 

 
Fig. 1: Sketch of the cross-section 
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2.4 Technical and Installation services required 

The magnets will be assembled with other magnets inside a He vessel. As part of this equipment 

(cold mass) it  shall be capable to withstand a pressure test in the order of 25-30 bar.   The cold mass 

will present the necessary piping for the effective cooling to 1.9 K and will allow the connection of 

the magnet bus bar to the electrical feeding circuit. 

In the present layout, the dodecapole is part of the Corrector Package. For the heat load please refer 

to the Conceptual Specification of the whole Corrector Package assembly. 

Concerning handling and alignement please refer to the Corrector Package assembly Conceptual 

Specification 

Concerning instrumentation the magnet could be equipped with about 5-8 split Vtaps to   be routed 

to a warm flange on the cold mass and the Corrector package shall be equipped with a Temperature 

sensor for the He bath temperature measurement. REMARK the protection system needs to be 

studied. In particular possible needs of Vtaps to measure the coils inductive voltage shall be 

assessed, and the inductance variation due to the iron saturation shall be taken into account. 

2.5 Reliability, availability, maintainability 

There will be no possibility to intervene on the magnet in the tunnel as integreted in the Corrector 

Package Unit. In case of failure the whole cryostated Corrector Package will be replaced unless 

operational scenarios, not requiring the correction provided by this magnet, will be possible. 

2.6 Radiation resistance 

The magnet shall be designed to withstand a total dose of 25 MGy including all instrumentation wires 

and bus bar insulation system. 

2.7 List of units to be installed and spares policy 

4 dedecapole units will be installed as part of the 4 Corrector Packages on both side of IP1 and IP5. 

One spare unit.    

3 PRELIMINARY CONFIGURATION AND INSTALLATION CONSTRAINTS 

3.1 Longitudinal range 

Present location of the magnetic centre of the magnet from the IP: 69.030 m 

3.2 Installation/Dismantling 

The present LHC inner triplet will be dismantled together with its DFBX. The CP will take part of the 

space free. 

4 PRELIMINARY INTERFACE PARAMETERS 

4.1 Interfaces with equipment 

Mechanical interface: the Corrector Package He shell and the neighbouring magnets in the Corrector 

Package. IMPORTANT the magnet has a diameter smaller than the probable final diameter of the 

Corrector Package Shell and therefore the assembly will require radial compensation elements.  

The magnet will be integrated in an ad hoc designed Quench Protection System still to be defined, 
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4.2 Electrical interfaces 

List new circuits to be generated: 

Table 2: Circuits to be generated 

New circuit description 
Circuit LHC code 

name (if known) 

Approx. current 

rating (if known) 

Approx. voltage 

rating (if known) 

Dodecapole left of 1 RCTXF.L1 0.2 kA 1 kV 

Dodecapole right of 1 RCTXF.R1 0.2 kA 1 kV 

Dodecapole left of 5 RCTXF.L5 0.2 kA 1 kV 

Dodecapole left of 5 RCTXF.R5 0.2 kA 1 kV 

5 COST & SCHEDULE 

5.1 Cost evaluation 

91109,   (HL-LHC IR & MS Corrector Magnets)  

 

5.2 Approximated Schedule 

Simplified schedule by years 

Table 3: Schedule 

Phase 2014 2015  2016 2017 2018 2019 2020 

Requirements definition               

Prototype development               

Engineering specification               

Acquisition Process               

First corrector magnet batch assembly & test               

Second corrector magnet batch assembly & test               

5.3 Schedule and cost dependencies 

• Optic parameter shall be fixed in order to allow final design and production 

• Presently it is not foreseen to deliver components from CERN to the supplier. If the policy would 

change the production would be linked to the delivery of these items. Superconducting wire and 

iron for the yoke could be potential candidates for CERN delivery. 

• The Corrector Package Assembly can start only after delivery of the dodecapole. 

6 TECHNICAL REFERENCE DOCUMENTS 

• [1] “INITIAL MODELS OF CORRECTION SYSTEMS” M. Giovannozzi, S. Fartoukh, R. De Maria (CERN) 

https://cds.cern.ch/record/1644776/files/CERN-ACC-2014-0010.pdf  

7 APPROVAL PROCESS COMMENTS FOR VERSION X.0 OF THE CONCEPTUAL SPECIFICATION 

7.1 PLC-HLTC / Performance and technical parameters Verification 

Comments or references to approval notes. In case of rejection detailed reasoning 
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7.2 Configuration-Integration / Configuraration, installation and interface parameters 

Verification 

Comments or references to approval notes. In case of rejection detailed reasoning 

7.3 TC / Cost and schedule Verification 

Comments or references to approval notes. In case of rejection detailed reasoning 

7.4 Final decision by PL 

Comments or references to approval notes. In case of rejection detailed reasoning 
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